

UMATILLA MORROW RADIO & DATA DISTRICT
 Addendum #2 to RFP #2020-02
 Legacy Microwave Radio Equipment Removal and Disposal



This Addendum #2 to Request for Proposals (“RFP”) # 2020-02 from the Umatilla and Morrow Radio and Data District (“UMRDD” or “the District”) provides changes to the requirements of the RFP. These changes are:

- 1) Extensions to the date on which proposals are due and subsequent dates for reviews, interviews, awards, and project start
- 2) The elimination of need to remove tower-mounted antennas and other items at one specific site

Details on these changes are included below.

A change has been made to the Schedule as listed in Section 3 of the RFP. The table as presented in that section shall be changed to read as follows (changes shown in bold font for additions, strike-through for deletions):

Event	Date	Time
RFP Release to UMRDD.org	May 06, 2020	n/a
Request for Site Walks Due	May 12, 2020	3:30pm Pacific Time
Site Walks (only if requested)	May 18 and 19, 2020	Entire day
Questions / Clarifications Due	May 22, 2020	5:00pm Pacific Time
Answers to Question / Clarifications posted to UMRDD.org	May 28, 2020	5:00pm Pacific Time
Proposals Due	July 10, 2020 June 05, 2020	3:30pm Pacific Time
UMRDD Evaluation Periods (approximate)	July 13 - July 24, 2020 June 08 — June 17, 2020	n/a
Interviews (optional, approximate)	Week of July 27, 2020 Week of June 22, 2020	n/a
Intent To Award (approximate)	Week of August 3, 2020 June 29, 2020	n/a
Contract Negotiations Complete, Start of Work (approximate)	Week of August 17, 2020 Week of July 6, 2020	n/a
Final Date to File Protests	30 days from Award to Selected Vendor	n/a

UMATILLA MORROW RADIO & DATA DISTRICT
Addendum #2 to RFP #2020-02
Legacy Microwave Radio Equipment Removal and Disposal



A change has been made to the requirements for equipment removal to the site referred to in Section 4.4.10 as Site Juliet. All antennas, peripheral antenna hardware, and antenna waveguide have already been removed from the tower at that site and disposed of by another organization. These items will not be available to the selected vendor for this RFP. The radio equipment and the combiners/filters/peripherals remain in the shelter and the need to remove those items remains (as does their availability for transfer to the selected vendor upon their removal). Therefore, the existing contents of Sections 4.4.10.1, 4.4.10.2, and 4.4.10.3 shall all be deleted and replaced with the following text: **“No requirement”**. No changes are made to Sections 4.4.10.4 and 4.4.10.5.

Additionally, the following question was also received: “Has a budget been established for this project?”

Answer: No budget has been established for this project.

Only the specifically-noted paragraphs or subpoints are changed by this Addendum. Other paragraphs or subpoints of the affected Sections are not changed and all other requirements and conditions of the RFP remain unchanged.
