



---

This Addendum #1 to Request for Proposals (“RFP”) # 2022-01 is issued by the Umatilla and Morrow Radio and Data District (“UMRDD” or “the District”). It includes answers to questions received from vendors and, where necessary, describes impacts to the requirements of the RFP.

---

Vendor Question #1: At the Boardman Fire location there was a lot of debris blocking access from the dirt road east of the Monopole. Who will be responsible for clearing that area for access?

Answer: The debris observed during the site walk will be removed by the Boardman Fire Department prior to the selected vendor’s start of work.

Impact to RFP: A new paragraph shall be added to Section 3.8 and it shall state, “Debris around the work area at the Boardman Fire Department site shall be removed by the Boardman Fire Department prior to the selected vendor’s start of work.”

Vendor Question #2: At the new tower site there are power lines across part of the area to be used. Is there any concerns with interference with RF / Antenna system?

Answer: UMRDD expects vendors to be able to install the monopole at Ukiah around the presence of the noted power lines. UMRDD does not have concern about possible interference from them.

Impact to RFP: No impact.

Vendor Question #3: At the new tower site is there any additional information available on the old cement partial foundation still onsite and to confirm awardee will have to remove / dispose?

Answer: UMRDD has no additional information about the slab (referred to in this question as a foundation) at this site. Its removal remains a requirement of the RFP. Vendors may include in their proposed scope of work and cost proposal any customary assumptions about the depth or construction of this slab as well as a cost-impact statement if, during its removal, it is found to be beyond those assumptions.

Impact to RFP: No impact.

Additional Change: During the site walk, it was noted that the requirement to remove a rack of equipment from Boardman is no longer applicable.

Impact to RFP: The third paragraph of Section 3.3 shall be removed in its entirety. No other changes shall be made to Section 3.3.



Additional Change: During the site walk, it was noted that the existing ice bridge at UCSO is to be removed.

Impact to RFP: A new paragraph shall be added to Section 3.4 and it shall state, “The existing ice bridge at UCSO shall be removed. Vendor may retain and reuse portions of the ice bridge that is removed from UCSO for installation at Ukiah.”

Additional Change: UMRDD has learned that the transfer switch for the shelter to be placed at Ukiah is expected to be delivered and available prior to the start of work of this project, therefore, the installation of that transfer switch is to be completed by the vendor (although its interconnection to the generator remains out of scope due to the generator’s later delivery schedule).

Impact to RFP: A new sentence shall be added to the end of Section 3.5.4 and it shall state, “Vendor shall install the transfer switch, which is housed in a NEMA enclosure, to the shelter and interconnect it to the site’s primary AC power source.”

---

**Only the specifically-noted sections, paragraphs, or sentences are changed by this Addendum.**

**Other sections, paragraphs, or sentences are not changed and all other requirements and conditions of the RFP, including the closing date and time, remain unchanged.**

---